
DABT19-02-B-0015 
 

Page 1 of 8 
 

 

 SPECIFICATIONS 
          PART I           
 
 STATEMENT OF WORK 
 FOR 

AFH EXTERIOR PAINT AND REPAIRS  
 PROJECT NO. FL 80053-8P 
 Fort Leavenworth, Kansas 
 
 

SW-1  DESCRIPTION OF WORK 
 

a.  Work to be Done.  The work consists of furnishing all plant, labor, equipment, and materials (except 
government furnished materials in para. SW-6(d)) as well as performing all work in strict accordance with the plans 
and specifications for Exterior Paint and Repairs.  All work performed by the contractor shall result in a complete, 
functional system. 
 
NOTE:  A sample of the buildings listed have been tested for paint containing lead using an XRF spectrum analyzer 
machine.  These tests indicated a positive reading for LBP in the sample.  Therefore, the paint on these buildings are 
considered to contain lead.  Surface preparation for painting shall be carried out in accordance with Section 02090, 
WASTE REMOVAL AND DISPOSAL. 
 

b.  Information to Bidders.  Government-owned electric power and water systems and supplies are 
adequate to meet the needs of the Contractor in accordance with contract FAR clause 52.236-14, Availability and 
Use of Utility Services.  The Contractor must provide his own connection to the system. 
 

c. Location.  The sites for the proposed work are various residences in main post housing Fort 
Leavenworth, Kansas.  

 
  d.  Buildings will be occupied during the contract. 
 
SW-2  PRINCIPAL FEATURES.  The work to be performed includes the following principal features: 

a. Provide mechanical surface preparation (in accordance with specifications SECTION: 02090, WASTE 
REMOVAL AND DISPOSAL and complete exterior paint of buildings listed in paragraph SW-1c.  Prime and 
paint all previously painted and new replacement items and exterior surfaces to include, but not limited to: 
 

(1) Wood items: facias, soffits, trim boards, wrap boards, pilaster/column,  
pilaster/column cap or cap boards, balustrade, wood windows & frames, porches (decking, handrails, 
spindles, columns, treads, risers, stringers, posts and various trim). 

 
(2)  Metal items:  gutters & downspouts, doors, door frames, column bases, louvers, standing seam 
roofs, flashing, exterior piping, conduit, electrical panel boxes, balustrade, railing, security screen/bars, 
& lintels  

 
(3)  Concrete items: previously painted window & door sills, column bases, foundation and foundation 
caps, and lintels. 

 
(4) Replace damaged window putty around glass panes and caulk. 

 
  (5)  Remove existing garages and install new garages as shown on contract drawings. 
 

 
 
ATTACHMENT 2 
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b. Repair or replace all deteriorated or damaged exterior wood and metal items and surfaces, as ordered by the 
Contracting Officer.  Building components to be repaired or replaced include, but ARE not limited to, exterior wood 
items (dimensional lumber, hardboard, millwork, trim, columns, etc.), glass & glazing, gutters, downspouts, and 
doors. 
 
SW-3  APPROVAL OF MATERIALS AND EQUIPMENT 
 

a. Within 15 days of receipt of notice to proceed, and before installation, the Contractor shall submit for 
approval all items listed or specified in paragraph b below and SPECIFICATIONS, PART II.  The government 
has 30 days to review and return submittals once they are received.  If the contractor submits an item for reapproval, 
the Government has 10 days to review and return once received. It is acceptable for Contractor to bring submittals 
to the preconstruction conference to expedite work. The submittals shall be mailed or carried directly to the 
addressee shown below, as directed.  
 
         b.  Submittal descriptions are contained in SECTION 01300, SUBMITTAL PROCEDURES.  Specific 
submittal requirements are contained in each section of the technical specifications.  Submittals required by the 
CONTRACT CLAUSES and other non-technical parts of the contract are not included in this section. The 
Contractor shall submit three (3) copies of each required submittal for submittal description SD-01 and  three (3) 
copies of each required submittal. Only one (1) transmittal form shall be provided with each set of submittals. 
 
 SD-01  Preconstruction Submittals 
 
Submittals; certificates of insurance, surety bonds, list of proposed subcontractors, list of proposed products, 
construction progress schedule, submittal schedule, schedule of values, health and safety plan, work plan, quality 
control plan, and environmental protection plan. 
 
 Section 02090, para 1.3,   Section 06200, para 1.2, Section 07920, para 1.3, 
 Section 09900, para 1.3,  Section 09905, para 1.3 
 
Drawings, diagrams and schedules specifically prepared to illustrate some portion of the work. 
 
Diagrams and instructions from a manufacturer or fabricator for use in producing the product and as aids to the 
contractor for integrating the product or system into the product. 
 
Drawings prepared by or for the contractor to show how multiple systems and interdisplinary work will be 
coordinated. 
 
SD-03  Products Data 
 
Catalog cuts, illustrations, schedules, diagrams, performance charts, instruction and brochures illustrating size, 
physical appearance and other characteristics of materials or equipment for some portion of the work. 
 
 Section 06200, para 1.2,  Section 07600, para 1.3, Section 07311, para 1.2, 
 
 
SD-04  Samples 
 
Physical examples of the materials, equipment or workmanship that illustrate functional and aesthetic characteristics 
of a material or product and establish standards by which the work can be judged. 
 
Color samples from the manufacturer’s standard line (or custom color samples if specified) to be used in selecting 
or approving colors for the project. 
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Field samples and mock-ups constructed on the project site establish standards by which the ensuring work can be 
judged. Include assemblies or portions of assemblies which are to be incorporated into the project and those which 
will be removed at the conclusion of the work. 
 
 Section 06100, para 1.2,  Section 06200, para 1.2, Section 07311, para 1.2, 
 Section 07580, para 1.2,  Section 07600, para 1.3 Section 07920, para 1.3,   
 Section 09900, para 1.3, 
 
SD-07  Certificates 
 
Statements signed by responsible officials of manufacturer of product, system or material attesting that product, 
system or material meets specification requirements. Must be dated after award of project contract and clearly name 
the project. 
 
Document required of Contractor, or of a supplier, installer or subcontractor through Contractor, the purpose of 
which is to further quality of orderly progression of a portion of the work by documenting procedures, acceptability 
of methods or personnel qualifications. 
 
Section 06100, para 1.2 Section 03300, para 1.3 Section 07600, para 1.3  
Section 07920, para 1.3 Section 09900, para 1.3 Section 09905, para 1.3,  
Section 13283, para 1.3, 
 
SD-08  Manufacturer’s Instruction 
 
Preprinted material describing installation of a project, system or material, including special notices and Material 
Safety Data sheets concerning impedance’s, hazards and safety precautions. 
 
Section 09905, para 1.3, Section 13283, para 1.3, 
 

Directorate of Contracting 
                        600 Thomas Avenue  Unit 3 
                        Fort Leavenworth KS  66027-1417 

 
c.  The Contractor shall submit an Accident Prevention Plan prior to start of work. Material Safety Data Sheet 
shall be provided when hazardous chemicals are used. 

 
d.  The Contracting Officer may request submittals in addition to those listed when deemed necessary to 

adequately describe the work covered in this section. 
 
SW-4  INFORMATION TO BIDDERS. 
 

a.  "As-builts":  The Contractor shall maintain a separate set of marked-up full scale contract drawings 
indicating as-built conditions.  These drawings shall be maintained in a current condition at all times until 
completion of the work and shall be available for review by Government personnel at all times.  All variations 
from the contract drawings, for whatever reason, including those occasioned by modifications, optional 
materials and the required coordination between trades shall be indicated in red.  Those variations shall be 
shown in the same general detail utilized in the contract drawings and shall be furnished to the Contracting 
Officer.  As-built drawings shall be required for any deviation from the original plans and specifications.  
Neither final payment nor final inspection will be made until as-built drawings are received. 

 
b.  Workmanship:  All work shall be accomplished by mechanics skilled in the trade involved.  Workmanship 
shall be equal to the best practices common to the trade.  All materials, workmanship, methods, and 
equipment shall be to the complete satisfaction of the Contracting Officer. 
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c. This contract has a large amount of work to be accomplished in a short period of time. Therefore, the 
Contractor shall staff and schedule work accordingly to accomplish work in the given time frame. 

 
d.  If work ordered on occupied quarters is not completed at the end of a work day, the Contractor will be 
required to return the area to a condition that will allow use of the remainder of the facility and protect work 
until the Contractor's return. 

 
e.  The Contractor shall protect adjacent areas at all times with drop cloths. 

 
 

f. All items damaged, lost, or destroyed as a result of the Contractor's negligence shall be repaired or 
replaced at the Contractor's expense excluding items listed in Section 09900, para 3.3.5. Upon failure to 
comply, the Government will replace such items and the total cost of this replacement (i.e., materials, 
labor and all other associated costs) shall be deducted from the Contractor's payment. 

 
g. This contract has a requirement for quality control. The Contractor must maintain adequate continuous 

quality control over each phase of his operation. When the contractor signs this contract he assumes 
responsibility for producing the required end product within the time stated. He must establish and 
implement a system for controlling his daily operations to comply with his commitment. See SECTION 
01451 - QUALITY CONTROL for details of the above requirement. 

 
h.  During the period of construction at least one entrance to the residence shall be available to the occupant at 
all times. 

 
SW-5  DEMOLITION.   
 

a.  Title to Property:  Unsalvageable materials removed will become the property of the Contractor with the 
responsibility to remove and dispose of off Fort Leavenworth. 

 
b.  Protection of Persons and Property:  Protection of persons and property shall be provided throughout the 
progress of the work.  The work shall proceed in such a manner as to minimize the spread of dust and flying 
particles and to provide safe working conditions for personnel.  Work shall be laid out in advance so as to 
provide the maximum protection of the building structure. 

 
c. Dust Control:  The amount of dust resulting from demolition shall be controlled to prevent  
      the spread of dust to occupied portions of the building. 

 
d.  Protection of Existing Work:  Existing work to remain shall be protected from damage.  Work damaged by 
the Contractor shall be repaired to match existing at no cost to the Government. 

 

SW-6  INSTRUCTION TO BIDDERS 
 
a.  Debris and Rubbish:  The Contractor shall dispose of all debris, rubbish and all other unsalvageable material off-
post in an approved dumpsite at no additional cost to the Government. The Government landfill shall not be used 
for property disposal. 
 
b.  Normal Working Hours.  The Contractor shall schedule his working hours to coincide with the working hours of 
the military reservation, 7:30 am to 4:00 pm, a normal 5-day, 40-hour week, Monday through Friday, Legal 
Holidays excluded (January 1st, 3rd Monday of January, 3rd Monday of February, Last Monday of May, July 4th, 
1st Monday of September, 2nd Monday of October, November 11th, 4th Thursday of November, and December 
25th).  The Contractor shall work on days and hours stated except as approved, in writing, by the Contracting 
Officer. 
 
c.  Government Furnished Materials (GFM): 
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(1) Milled Wood Items: 

 
(a)  The following milled wood items will be supplied to the Contractor by the 
government when replacement is required: tongue & grove 5/4" vertical grain 
porch decking and spindles. 

 
(b)  The decking and spindles shall be primed, when delivered, with a well-
thinned acrylic-latex floor/deck enamel. The Contractor will be responsible for 
priming ends after field cuts. 

 
(c)  Quantities for government furnished porch decking shall be identified in 
board feet (BF) and quantities for spindles shall be each (EA). 

 
(d)  The government shall inspect all material to verify that it has been primed properly and test 
the moisture content before accepting and delivering milled lumber.  The government will deliver 
materials, within 6 working days of issuing the task order for these Bid Items, to a location on 
post determined by the Contractor for storage.  The Contractor shall maintain the materials in an 
acceptable condition, per the specifications, once they are delivered. 

 
d.  Recyclable Items:  The following items are accepted for recycling at Fort Leavenworth: newspaper, aluminum, 
steel, tin cans, corrugated cardboard, glass bottles and jars (clear, brown, and green -NO window glass), and plastic 
bottles (bleach, detergent, milk, and soft drink containers) of No. 2 High Density Polyethylene (HDPE).  The 
Contractor is encouraged to take all recyclable materials generated by his operations to the Fort Leavenworth 
Recycling Center, Bldg. 305, or another center off-post in lieu of disposing of them in a landfill. 
 

SW-7  SAFETY REQUIREMENTS 
 

a.  Site Clean-up:  The operation of the Contractor shall be kept free of litter or other debris at all times, and upon 
the completion of work, all residual materials shall be removed from the site and the area and structures left in an 
equal condition as found at the start of work.  Debris, if any, shall be disposed of off Fort Leavenworth. 
 

b.  Barricades:  The Contractor shall furnish and install all necessary fences, barricades, and warning devices 
to protect the public and workmen during construction.  Barricades to keep the public out of construction areas 
shall be left in place until removed by Contractor after completion of the work. 

 

SW-8  SAFETY STATEMENT 
 
     a.  Contractors shall comply with all safety standards outlined in: 
 

    (1)  The Occupational Safety and Health Standards (29 CFR 1910) - General Industry. 
 

    (2)  The Occupational Safety and Health Standards (29 CFR 1926) - Construction Industry. 
 

 (3)  The American National Standards Institute (ANSI) which apply to the task being performed. 
 

    (4)  The National Electric Code. 
 

    (5)  The NFPA 101 Life Safety Code. 
 

    (6)  The Army Safety Program, AR 385-10. 
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    (7)  Accident Investigation and Reporting, AR 385-40. 
 

    (8)  The US Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1. 
 

b.  Contractors found performing unsafe acts or creating unsafe conditions may be subject to a work stoppage 
until the deficiencies are corrected.  A work stoppage due to unsafe acts or conditions will not constitute an 
adjustment to the contract. 

 
SW-9 INTERRUPTION OF UTILITY SERVICES.  The contractor shall not interrupt utilities without first 
notifying the Contracting Officer.  Unanticipated interruptions of utilities will be reported to the Government 
Inspector immediately. 
 
SW-10  RATE OF PERFORMANCE.   
 

a. The time allowed for completion of painting (Items 0001 thru 0043) and repair (Items 
0044AA  thru 0044AN) operations as well as ordering time for Government Furnished 
Material (GFM), in calendar days, shall be as follows (the days shown below are for 
individual buildings): 
BID ITEM # BLDG. # DAYS/BLDG. 

0001 12 30 
0002 199 21 
0003 200 21 
0004 211 21 
0005 283 21 
0006 284 21 
0007 299 21 
0008 357 21 
0009 359 21 
0010 432 21 
0011 433 21 
0012 434 21 
0013 435 21 
0014 436 21 
0015 437 21 
0016 352 21 
0017 904 21 
0018 916 21 
0019 917 21 
0020 918 21 
0021 959 21 
0022 960 21 
0023 961 21 
0024 966 21 
0025 967 21 
0026 970 21 
0027 972 21 
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0028 973 21 
0029 974 21 
0030 975 21 
0031 977 21 
0032 978 21 
0033 979 21 
0034 980 21 
0035 981 21 
0036 982 21 
0037 984 21 
0038 987 21 
0039 988 21 
0040 989 21 
0041 990 21 
0042 991 21 
0043 992 21 

 
 

b.  The time allowed for submittals in SW-3, shall be in addition to the time allowed to 
complete work on buildings.  This applies to the first Task Order only.  

 
         c. The completion time for each building may be adjusted by mutual agreement of the 
Contracting Officer and the Contractor; in the case of disagreement, the Contracting Officer will 
make the final decision. 

 
d. One additional day will be allowed for the completion of a building for up to $1,000.00 

worth of work ordered from bid items 0018AA-0018AN for that building. 
 

e.  The Contractor must be able to work concurrently up to 2 buildings at any given time, if 
ordered, by the Government.  The Contractor has the option of exceeding the 2 buildings 
maximum, at no additional cost to the Government, with prior approval by the Contracting 
Officer.  In either case, no additional time will be allowed for completion of work on buildings.  
Work on buildings that are located near each other will be grouped together on a single task 
order to minimize the Contractor's movement on post.   
 

f. The counting of calendar days allowed for each Task Order shall begin with the date of the mailing of 
the Task Order. 

 

SW-11 PROGRESS SCHEDULE.  The Contractor shall develop a scheduling plan each Task 
Order that demonstrates the Contractor’s plan for completing the contract requirements.  The 
Contractor shall be required to keep the schedule up to date, relate the schedule to other 
outstanding Task Orders (if any), and utilize the plan to perform work under this contract.  An 
initial schedule shall be included with the initial submittals in SW-3 and submitted on a bi-
weekly basis, as requested by the Contracting Officer, to show any changes in completion of 
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quarters.  The initial submittal shall be approved by the Contracting Officer before construction 
work can proceed. 
 
SW-12 QUALITY CONTROL.  The Contractor will be required to submit a quality control 
plan as described in SECTION 01451: QUALITY CONTROL.  The quality control plan shall 
include a requirement for the establishment of a Contractor's Quality Control Representative.  
The Contractor shall submit a letter of direction for this position, outlining the representative's 
duties and responsibilities, and the letter shall be signed by an officer of the firm who has 
authority to act in this matter.  The purpose of the Contractor's QC Representative is to provide 
an independent assurance of quality control.  Additional requirements for quality control can be 
found in SECTION 01451: QUALITY CONTROL. 
 

SW-13 INSTRUCTIONS TO BIDDERS. 
 

a.  The Contractor shall provide the occupant with notification before work is to begin. The 
Contractor shall give notification, in writing, to the occupant 1 weeks before work is to begin.  
The written notification shall be approved by the Contracting Officer before distribution.  This 
notification shall include, but not be limited to, information on the type of work that shall be 
performed, and approximate time tables for major repair work or disruptions.  No less than 48 
hours before the actual work begins the contractor shall notify the occupant that work on their 
quarters will be commencing. 
 

b. The Contractor or his representative shall visit the Contract Admin Branch, DIS, at 
least weekly, between 730 a.m. and 8:00 a.m.  At this meeting the Contractor shall (as a 
minimum) discuss the scheduling of task orders, provide the location of all current work and the 
status of that work. 
 
 
 

***END STATEMENT OF WORK*** 
 
 


